PRE-BID CONFERENCE FOR SELECTION OF AGENCY (S) FOR PROJECT PREPARATION AND MONITORING UNDER COMMAND AREA DEVELOPMENT AND WATER MANAGEMENT PROGRAMME IN UTTAR PRADESH, held on 30-09-2013 at 11:00 AM at the Office of SLDC, 23-C, Gokhale Marg, Lucknow

1	#	Name of Participants/ Address	As per TOR	Queries & Issues raised	Committee's Response to Queries & Issues	Remarks
:	1	2	3	4	5	6
•	•	N K BUILDCON PVT LIMITED, B-62 UGANTA' , University Marg, Bapu Nagar, Jaipur, Rajasthan	TOR Page No. 1, Para 1 One Kulaba command generally has 40 ha (100 hact) of land	hect. is all kulaba are to be redesign for kulaba command 40 hect.	_	
			TOR page No. 2, Point 3 The kulaba outlets are constructed by the irrigation Department and are mostly of one cusec.		Yes	
			TOR Page No. 2, Point 3 The command of Kulaba is taken from the irrigation department (31-B)	the traced map of the Kulaba command. Is this will be provided by the revenue department free of	digitized format with Revenue	
			TOR Page No. 2, Point 3 The next step is to obtain details of farmers who own the land in this command	is also not available with the irrigation Department where water is not reaching. is this will be provide by the revenue Department free of cost in a time	most of this information is available on site of revenue department, in	
			TOR Page No 2, Point 3 Irrigation water reaches each field in that kulaba command	What will be the minimum irrigated area of a Naka Point, (Field water distribution point). Is Naka point is to be provided for every field is irrespective of the area?		
			TOR Page No. 2] Point 4 The agency will also have to identifiy such kulabas/outlest which are not functional	There are some klaba which are working partly. Is these Kulaba are to be considered for design of field channel.	Yes	

#	Name of Participants/ Address	As per TOR	Queries & Issues raised	Committee's Response to Queries & Issues	Remarks
1	2	3	4	5	6
		TOR Page No. 4, Point 0 (a,b,c,d)	simultaneously.	monitoring are given. Digitization work may be separate from projectization, in that case payment will be made for digitization of the complete system. In projectization it will be for batch of 10 kulabas.	
			iv) The payment of project report will released on submission not approval kindly confirm.	On submission	
			For design of field channel of the water course parent canals design parameters are needed specially water considered for per hect. in rabi and kharid.		
			Survey is to be done by coordinate method of on the bases of khasra maps. Methodology of survey work may be added in terms of reference.		
			Seeing the quantum of work 3 months time period for survey and project preparation work is very less. This may be review and at least 6-9 months may be provided.		
2	JCE ENGINEERING & MANAGEMENT SERVICES LTD. 2nd floor, phase-1, plot No. 22, TIE, Balanagar, Hyderabad- 500037		The payment may be considered after completion of Digitization one 10 Kulaba as one part and on completion of survey separately as quoted.		
			Request to make a provision of Mobilization advance @ 10%	Not acceptable	
			Whether funds are made available with department. We request to clarify that the release of payment is subject to release of funds from Gol, GoUP and beneficiary contribution?		
			The list of farmers who owns land may be provided from your end instead of revenue Department.	Answered above	

#	Name of Participants/ Address	As per TOR	Queries & Issues raised	Committee's Response to Queries & Issues	Remarks
1	2	3	4	5	6
			Information regarding the retention money, statutory deductions may be provided.	Okay	
			Whether price need to be quoted including all Taxes?	Exclusive of Taxes	
3	ADCC infocad Pvt. Limited		AS per the document department will give us the details of irrigation map system. Is this map available in soft copy format also?	No	
			How much is the area covered in one such map?	It varies	
			What is the scale of such Irrigation Map?	It varies	
			In the map is it updated that channel is covered, uncovered of not possible or to we have to update from the field?	well as field verification	
			What is the time period for executive of this project?	6 months after awaard	
	SECON GIS Driven Multidiscipline Design Consultancy,147, 7b Road, EPIP, Whitefield, BANGALORE	Page No. 2, Para No. 4 task 1 The selected agencies will first be required to digitize the command area of the irrigation system on which it is assigned the work. In digital map all the channels including Main Channel, Branches, Distibutaries, Minors and Kulabas/outlets on them should be digitized.————the base map and information available in the department will be made available to the agency.	freshly collect all the village maps for entire command area and digitize them to form the base map or the consultant has to finalize the map utilizing the base map that will be made available by dept. of Land Development & Water	Answered above	
		Page N. 2 Para No 4 Task 2 Survey and data collection of outlets on which OFD work is to commence, the important information required are map of Kulaba command, alignments of filed channel to reach each farm land	survey for the entire command area along with detailed survey (LS & CS) of Field Channels? If yes, then Land Development and Water Resources Dept. is requested to provide the	required.	

#	Name of Participants/ Address	As per TOR	Queries & Issues raised	Committee's Response to Queries & Issues	Remarks
1	2	3	4	5	6
		Page No. 3 Para 6 (b) The agency should have executed survey / project preparation / map of data digitization work/ monitoring work worth 10 Lacs in last three years cumulatively.	said works should be covered in a single job of can	It can be different project	
		Page No. 4 Para 10 (a) Terms of payment The digitization and data collection/collation work should be completed in six months time for one system		It is one canal command system	
				6 months from work order	
		The work order for above two set of work may be issued together.	Dort of LD 2 M/D is requireded to confirm the	Consorthe	
		Page No. 4 Para 10 (c) Terms of payment The monitoring work will commence immediately after allocation of work and will continue till completion of the same.		6 monus	
			What if allocation of work delays? LD & WR is requested to clarify what would be the role/job of the consultants during such a scenario where in allocation of work and commencement activity is delayed.	per availability of funds and	
		Page No. 4 Para 10 Terms of Payment	The payment Schedule I, e breakup of payment to consultants in terms of (%) against each activity at each stage of the consultancy is not provide.	I	
		Terms of Payment	LD & WR Dept. is requested to provide the payment Schedule at each stage.		
			Request to Kindly provide a detailed address including the Pin Code of the submission address for ensuring delivery of courier / post at the correct address.	Bhawan, Third Floor, Secretariat	